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City of College Station

PROFESSIONAL SERVICES CONTRACT

This Contract is between the City of College Station, a Texas home-rule municipal corporation,
(the “City”) and Epsilon Engineering, Inc., a Texas corporation (the “Consultant”), whereby the
Consultant agrees to provide the City with certain professional services as described herein and
the City agrees to pay the Consultant for those services.

ARTICLE I
Scope of Services

1.01 In consideration of the compensation stated in paragraph 2.01 hereinbelow, the Consultant
agrees to provide the City with the professional services as described in Exhibit “A”, the Scope
of Services, which is incorporated herein by reference for all purposes, and which services may
be more generally described as follows:Engineering services to perform the necessary
evaluation, design, and related functions required for the development of Plans, Specifications,
and Estimate in accordance with The Texas Department of Transportation’s (TxDOT) Standard
Specifications, Special Specifications, and Special Provisions, for the City of College Station
Barron Road Interchange Project (Project No. ST-0212) (the “Project”). These engineering
services shall also include all environmental testing and analysis necessary to obtain a
Catagorical Exclusion for the City of College Station Barron Road Interchange Project (Project
No. ST-0212) (the “Project”).  A  route study will also be performed to analysis options for
connecting the east side of Highway 6 with the proposed Barron Interchange.  The Consultant
acknowledges and agrees that work performed under this Agreement may be reviewed and
must be approved by TxDOT.

ARTICLE II
Payment

2.01 In consideration of the Consultant’s provision of the professional services in compliance with all
terms and conditions of this Contract, the City shall pay the Consultant according to the terms
set forth in Exhibit “B.”  Except in the event of a duly authorized change order, approved by the
City as provided in this Contract, the total cost of all professional services provided under this
Contract may not exceed Six Hundred Ninety Nine Thousand Nine Hundred Seventy Three
and  no/100 Dollars ($699,973.00).

ARTICLE III
Time of Performance and Construction Cost

3.01 The Consultant shall complete the professional services within the times set forth below.  The
Consultant shall exercise a degree of care and diligence in the performance of all services under
this Consultant in accordance with the professional standards prevailing among Consultants in
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3.06 Consultant shall be responsible for the coordination of all drawings and design documents
relating to Consultant’s design and used on the Project, regardless of whether such drawings
and documents are prepared by Consultant.  Consultant shall be responsible for the
completeness and accuracy of all drawings and specifications submitted by or through
Consultant and for their compliance with all applicable codes, ordinances, regulations, laws and
statutes.

3.07 Consultant’s evaluations of the City’s project budget and the preliminary estimates of
construction cost and detailed estimates of construction cost, represent the Consultant’s best
judgment as a design professional familiar with the construction industry.

ARTICLE IV
Conceptual Design

4.01 Upon the Consultant’s receipt from the City of a letter of authorization to commence planning,
the Consultant shall meet with the City for the purpose of determining the nature of the Project.
The Consultant shall inquire in writing as to the information he believes the City may have in its
possession that is necessary for the Consultant's performance.  The City shall provide the
information within its possession that it can make available to the Consultant.  The City shall
designate a representative to act as the contact person on behalf of the City.

4.02 The Consultant shall determine the City's needs with regard to the Project, including, but not
limited to, tests, analyses, reports, site evaluations, needs surveys, comparisons with other
municipal Projects, review of budgetary constraints and other preliminary investigations
necessary for the Project.  Consultant shall verify the observable existing conditions of the
Project and verify any existing as-build drawings.  Consultant shall confirm that the Project can
be designed and constructed within the time limits outlined in this Contract.  Consultant shall
prepare a detailed design phase schedule which includes all review and approval periods during
the schematic design, design development and construction document phases.  Consultant shall
confirm that the Project can be designed and constructed for the dollar amount of the project
budget, if applicable. This Project will be prepared in accordance with The Texas Department
of Transportation’s Standard Specifications, Special Specifications, and Special Provisions.

4.03 The Consultant shall prepare a conceptual design that shall include schematic layouts, surveys,
sketches and exhibits demonstrating the considerations involved in the Project.  The conceptual
design shall contemplate compliance with all applicable laws, statutes, ordinances, codes and
regulations. Upon the City's request, the Consultant shall meet with City staff and the City
Council to make a presentation of his report.

ARTICLE V
Preliminary Design
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5.01 The City shall direct the Consultant to commence work on the Project design by sending to the
Consultant a "letter of authorization" to begin work on the preliminary Project design pursuant to
this Contract.  Upon receipt of the Letter of Authorization to commence preliminary Project
design, the Consultant shall meet with the City for the purpose of determining the extent of any
revisions to the Conceptual Design.

5.02 The Consultant shall prepare the preliminary design of the Project, including, but not limited to,
the preliminary drawings, specifications, estimate, and other documents to fix and describe the
size and character of the Project as to architectural, structural, mechanical and electrical
systems, materials and such other elements as may be appropriate.  The Consultant shall submit
to the City a detailed estimate of the construction costs of the Project, based on current area,
volume, or other unit costs.  This estimate shall also indicate both the cost of each category of
work involved in constructing the Project and the time required for construction of the Project
from commencement to final completion.

5.03 Upon completion of the preliminary design of the Project, the Consultant shall so notify the City.
Upon request the Consultant shall meet with the City staff and City Council to make a
presentation of his preliminary design of the Project.  The Consultant shall provide an
explanation of the preliminary design and cost estimate and shall verify that, to the best of
Consultant’s belief, the Project requirements and construction can be completed within the
project budget and schedule.

ARTICLE VI
Final Design

6.01 The City shall direct the Consultant to commence work on the final design of the Project by
sending to the Consultant a “letter of authorization” to begin work on the final design phase of
the Project.  Upon receipt of the Letter of Authorization to proceed with final design of the
Project, the Consultant shall immediately prepare the final design, including, but not limited to,
the bid documents, contract, drawings, and specifications, to fix and describe the size and
character of the Project as to structural, mechanical, and electrical systems, materials, and such
other elements as may be appropriate.  The final design of the Project shall comply with all
applicable laws, statutes, ordinances, codes,  regulations, and The Texas Department of
Transportation’s Standard Specifications, Special Specifications, and Special Provisions.

6.02 Notwithstanding the City’s approval of the final design, the Consultant warrants that the final
design will be sufficient and adequate to fulfill the purposes of the Project.

6.03 The Consultant shall prepare and separately seal the special provisions, the technical
specifications, and bid proposal form(s) in conformance with The Texas Department of
Transportation’s Standard Specifications, Special Specifications, and Special
Provisions.
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6.04 The Consultant shall provide the City with complete contract documents sufficient to be
advertised for letting by The Texas Department of Transportation.  The contract documents
shall include the design and specifications and other changes that are required to fulfill the
purpose of the Project.  Upon completion of the final design of the Project, with the submission
of the complete contract documents, and upon request of the City, the Consultant shall meet
with City Staff and the City Council to present the final design of the Project.  The Consultant
shall provide an explanation of the final design and cost estimate.

6.05 The plans, specifications, and estimate must be prepared in accordance with currently approved
versions of The Texas Department of Transportation (“TXDOT”) Roadway Design Manual, the
PS&E Preparation Manual, the AASHTO Policy on Geometric Design of Highways and
Streets, and the current version of the State’s Standard Specifications for Construction of
Highways, Streets, and Bridges.

6.06 Upon the request of the City, the Consultant shall be available and participate in any public
involvement activities related to this Project.

ARTICLE VII
Change Orders & Documents & Materials

7.01 No changes shall be made, nor will invoices for changes, alterations, modifications, deviations,
or extra work or services be recognized or paid except upon the prior written order from
authorized personnel of the City.  The Consultant shall not execute change orders on behalf of
the City or otherwise alter the financial scope of the Project.

7.02 Written change orders may be approved by the City Manager or his delegate provided that the
change order does not increase the amount set forth in paragraph 2 of this Contract by more
than five percent (5%).  Changes in excess of this amount must be approved by the City
Council prior to commencement of the services or work.  Any request by the Consultant for
an increase in the Scope of Services and an increase in the amount listed in paragraph
two of this Contract shall be made and approved by the City prior to the Consultant
providing such services or the right to payment for such additional services shall be
waived.  If there is a dispute between the Consultant and the City respecting any service
provided or to be provided hereunder by the Consultant, including a dispute as to whether such
service is additional to the Scope of Services included in this Contract, the Consultant agrees to
continue providing on a timely basis all services to be provided by the Consultant hereunder,
including any service as to which there is a dispute.

7.03 The Consultant shall furnish the City one (1) set of reproducible mylar plans and specifications.
It is hereby agreed that additional copies shall be provided to the City at the City's expense.
The Consultant shall provide the City one (1) set of reproducible, mylar-record drawings that
clearly show all the changes made during the construction process, based upon the marked-up
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prints, drawings, and other data furnished by the construction Consultant to the Consultant.  The
Consultant shall provide copies of documents, computer files if available, surveys, notes, and
tracings used or prepared by the Consultant.  The foregoing documentation, the Consultant's
work product, and other information in the Consultant’s possession concerning the Project shall
be the property of the City from the time of preparation.  The Consultant shall also furnish one
set of digital files.

ARTICLE VIII
Warranty, Indemnification, & Release

8.01 As an experienced and qualified design professional, the Consultant warrants that the
information provided by the Consultant reflects high professional and industry standards,
procedures, and performances.  The Consultant warrants the design preparation of drawings,
the designation or selection of materials and equipment, the selection and supervision of
personnel, and the performance of other services under this Contract, pursuant to a high
standard of performance in the profession.  The Consultant warrants that the Consultant will
exercise diligence and due care and perform in a good and workmanlike manner all of the
services pursuant to this Contract.  Approval of the City shall not constitute, or be deemed, a
release of the responsibility and liability of the Consultant, its employees, agents, or associates
for the exercise of skill and diligence to promote the accuracy and competency of their designs,
information, plans, specifications or any other document, nor shall the City's approval be
deemed to be the assumption of responsibility by the City for any defect or error in the
aforesaid documents prepared by the Consultant, its employees, associates, agents, or
subConsultants.

8.02 The Consultant shall promptly correct any defective designs or specifications furnished by the
Consultant at no cost to the City.  The City's approval, acceptance, use of, or payment for, all
or any part of the Consultant's services hereunder or of the Project itself shall in no way alter the
Consultant's obligations or the City's rights hereunder.

8.03 In all activities or services performed hereunder, the Consultant is an independent Consultant
and not an agent or employee of the City.  The Consultant and its employees are not the agents,
servants, or employees of the City.  As an independent Consultant, the Consultant shall be
responsible for the professional services and the final work product contemplated under this
Contract.  Except for materials furnished by the City, the Consultant shall supply all materials,
equipment, and labor required for the professional services to be provided under this Contract.
The Consultant shall have ultimate control over the execution of the professional services.  The
Consultant shall have the sole obligation to employ, direct, control, supervise, manage,
discharge, and compensate all of its employees or subConsultants, and the City shall have no
control of or supervision over the employees of the Consultant or any of the Consultant’s
subConsultants.
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8.04 The Consultant must at all times exercise reasonable precautions on behalf of, and be solely
responsible for, the safety of its officers, employees, agents, subConsultants, licensees, and
other persons, as well as their personal property, while in the vicinity of the Project or any of the
work being done on or for the Project.  It is expressly understood and agreed that the City shall
not be liable or responsible for the negligence of the Consultant, its officers, employees, agents,
subConsultants, invitees, licensees, and other persons.

8.05 Indemnity.  The Consultant agrees to indemnify, defend, and hold harmless the City,
its officers, employees, and agents (separately and collectively referred to in this
paragraph as “Indemnitee”), from and against any and all claims, losses, damages,
causes of action, suits, judgments, settlements made by Indemnitee, and liability of
every kind, including all expenses of litigation, court costs, attorney's fees, and other
reasonable costs for damage to or loss of use of any property, for injuries to, or
sickness or death of any person, including but not limited to Consultant, any of its
subConsultants of any tier, or of any employee or invitee of Consultant or of any such
subConsultants, that is caused by, arises out of, related to, or in connection with, the
negligence of and/or negligent performance of this Contract by Consultant or by any
such subConsultants of any tier, under this Contract.

8.06 It is agreed with respect to any legal limitations now or hereafter in effect and affecting
the validity or enforceability of the indemnification obligation under Paragraph 10.05,
such legal limitations are made a part of the indemnification obligation and shall
operate to amend the indemnification obligation to the minimum extent necessary to
bring the provision into conformity with the requirements of such limitations, and as so
modified, the indemnification obligation shall continue in full force and effect.

8.07 Release.  The Consultant releases, relinquishes, and discharges the City, its officers,
agents, and employees from all claims, demands, and causes of action of every kind
and character, including the cost of defense thereof, for any injury to, sickness or
death of the Consultant or its employees and any loss of or damage to any property of
the Consultant or its employees that is caused by or alleged to be caused by, arises out
of, or is in connection with the Consultant's work to be performed hereunder.  Both the
City and the Consultant expressly intend that this release shall apply regardless of
whether said claims, demands, and causes of action are covered, in whole or in part, by
insurance and in the event of injury, sickness, death, loss, or damage suffered by the
Consultant or its employees, but not otherwise, this release shall apply regardless of
whether such loss, damage, injury, or death was caused in whole or in part by the City,
any other party released hereunder, the Consultant, or any third party.

ARTICLE IX
Insurance
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9.01 The Consultant shall procure and maintain at its sole cost and expense for the
duration of this Agreement insurance against claims for injuries to persons or damages to
property that may arise from or in connection with the performance of the work hereunder
by the Consultant, its agents, representatives, volunteers, employees or subConsultants.
The policies, limits and endorsements required are as set forth on Exhibit C.

ARTICLE X
Use of Drawings, Specifications and Other Documents

10.01 The Drawings, Specifications and other documents prepared by the Consultant and Consultant's
consultants for this Project shall become the property of the City whether the Project is
completed or not.  The City shall be furnished and permitted to retain reproducible copies and
electronic versions of Consultant's Drawings, Specifications and other documents.

10.02   The documents prepared by Consultant may be used as a prototype for other facilities by the
City.  The City may elect to use the Consultant to perform the site adaptation and other
architectural services involved in reuse of the prototype.  If so, the Consultant is obligated to
perform the work for an additional compensation that will fairly compensate the Consultant and
its consultants only for the additional work involved.  It is reasonable to expect that the fair
additional compensation will be significantly less than the fee provided for under this Contract.
If the City elects to employ a different architect to perform the site adaptation and other
architectural services involved in reuse of the prototype, that architect will be entitled to use
Consultant's consultants on the same basis that Consultant would have been entitled to use them
for the work on the reuse of the prototype, and such architect will be entitled, to the extent
allowed by law, to duplicate the design and review and refer to the construction documents,
approved shop drawings and calculations, and change order drawings in performing its work.
The Consultant will not be responsible for errors and omissions of a subsequent architect.  The
Consultant shall commit its consultants to the terms of this subparagraph.

10.03  In the event of termination of this Agreement for any reason, the City shall receive all original
documents prepared to the date of termination and shall have the right to use those documents
and any reproductions in any way necessary to complete the Project.

10.04   Only the details of the drawings relating to this Project may be used by the Consultant on other
projects, but they shall not be used as a whole without written authorization by the City.  The
City furnished forms, conditions, and other written documents shall not be used on other
projects by the Consultant.

ARTICLE XI
Termination

11.01 The City may terminate this Contract at any time upon thirty (30) calendar days written notice.
Upon the Consultant’s receipt of such notice, the Consultant shall cease work immediately.  The
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Consultant shall be compensated for the services satisfactorily performed prior to the
termination date.

11.02 If, through any cause, the Consultant fails to fulfill its obligations under this Contract, or if the
Consultant violates any of the agreements of this Contract, the City has the right to terminate this
Contract by giving the Consultant five (5) calendar days written notice to the Consultant.  The
Consultant will be compensated for the services satisfactorily performed before the termination
date.

11.03 No term or provision of this Contract shall be construed to relieve the Consultant of liability to
the City for damages sustained by the City because of any breach of contract  and/or negligence
by the Consultant.  The City may withhold payments to the Consultant for the purpose of setoff
until the exact amount of damages due the City from the Consultant is determined and paid.

ARTICLE XII
Miscellaneous Terms

12.01 This Contract has been made under and shall be governed by the laws of the State of Texas.
The parties agree that performance and all matters related thereto shall be in Brazos County,
Texas.

12.02 Notices shall be mailed to the addresses designated herein or as may be designated in writing by
the parties from time to time and shall be deemed received when sent postage prepaid U.S.
Mail to the following addresses:

City of College Station
Attn: Craig Jordan
P.O. Box 9960
College Station, Texas  77842

Consultant:
Epsilon Engineering, Inc.
Attn: Michael A. Martin, P.E.
526 E. University Drive
Suite 201A
College Station, TX 77840

12.03 No waiver by either party hereto of any term or condition of this Contract shall be deemed or
construed to be a waiver of any other term or condition or subsequent waiver of the same term
or condition.

12.04 This Contract represents the entire and integrated agreement between the City and the
Consultant and supersedes all prior negotiations, representations, or agreements, either written
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Exhibit “A”
Scope of Services



EXHIBIT “A”
BARRON ROAD EAST ACCESS ALTERNATIVES ROUTE STUDY

PROJECT NUMBER ST-0212
SCOPE OF SERVICES

The Consultant will perform the following engineering tasks:

* Meet with the City of College Station staff to discuss project goals, schedule, budget,
and deliverables.  Continue coordination to inform the staff on the project progress
and issues.

* Meet with TxDOT (Bryan District) staff to discuss the overall corridor and to clarify
TxDOT’s requirements and expectations for ties into the TxDOT frontage road.
Continue coordination to inform the staff on the project progress and issues.

* Gather and review all available information, including existing roadway construction
plans; geotechnical, environmental, drainage, and planning studies; right of way
maps; utility layouts; and future development plans.

* Perform topographic and ROW surveys to augment TxDOT’s 1999 aerial
topographic survey and identify the limits of the landfill, including:
(1) Survey control will be the same as for the Interchange tasks.  Contact the City

of College Station Public Works department to inquire about the datum used
for the City’s aerial photography east of SH 6.

(2) Survey Lick Creek east and west of SH 6.  Four cross sections will be taken
on each side of the highway.  The first section for each side will be at the
drainage structure near the right of way.  Three additional sections will be
taken at 200 foot intervals up and down stream.  Width of coverage will be
150 feet either side of the centerline of the creek.  Permission to enter the
properties will need to be acquired by the City.

(3) Locate City’s water line at Lick Creek crossing.
(4) Identify core sample locations.
(5) Provide miscellaneous spot check shots as needed to verify the DTM.
(6) Provide all survey data in a plan view map using DGN file format which will

compatible with all reference graphic files.  Update DTM file with surveyed
spot elevations as needed.

(7) Utility location research and survey.

* Develop the following conceptual design alternatives, which extend from the east
frontage road of SH 6 to Rock Prairie Road:
(1) Single tie to north bridge of two bridge alternative or curved bridge alternative
(2) Dual roads north and south of landfill perpendicular to SH 6
(3) Single tie to T-intersection with 2-90Ε turns west of landfill to north extension
(4) Single tie perpendicular to SH 6 straight through landfill, considering:

* Remove landfill from ROW
* Remove entire landfill north of creek
* Bridge over landfill
* Compact landfill within ROW and construct on top



(5) Single tie perpendicular to SH 6 curved through north edge of landfill,
considering:
* Remove landfill from ROW
* Remove entire landfill north of creek
* Bridge over landfill
* Compact landfill within ROW and construct on top

* Determine any right of way and easement needs and associated costs.
* Coordinate analysis of alternative alignments with City and TxDOT staff to ensure

feasibility of construction.
* Develop typical pavement cross sections and plan view layouts of the alternatives.
* Develop preliminary hydrology and hydraulic analysis of the corridor.
* Develop preliminary construction costs for the various alternatives.
* Develop a schematic layout of the preferred alternative.
* Meet with TCEQ staff to discuss roadway interaction with the Luther Jones Landfill

and the requirements for removal of the municipal solid waste, backfilling, bridging
over the site, post-closure monitoring after roadway impacts, and requirement
impacts of new RCRA requirements since landfill closure through disturbance by
roadway construction.

* Prepare an Environmental Report which will include assessment and discussion on:
hazardous materials; historical and archeological sites; threatened and endangered
specifies and wildlife habitat; water quality - Clean Water Act Section 404;
jurisdictional waters; and floodplains.

* Prepare the Geotechnical Report based on core information and including:
(1) Cores: Drill approximately 4 soil borings along the proposed route, and an

additional  three soil borings within the landfill for depth of material
assessment and test the samples in general accordance with ASTM
procedures.

(2) Report: Summary of findings and pavement designs; issues regarding the
impacts on the proposed roadway over the landfill; and special construction
considerations (if any) that may have a significant impact on construction
procedures or costs, such as the presence of wet, pumping soils,
groundwater, etc.

* Assess the results of the geotechnical and environmental reports and incorporate
the information in the Route Study Engineering Report.

* Prepare the Route Study Engineering Report, and QA/QC the report
* Review the Route Study with TxDOT (for SH 6 access concurrence) and City staff.
* Submit two copies of the final report to the City.

Additional Services - See Exhibit “A”, continued, for work items outside the scope of this
project.



EXHIBIT “A”
BARRON ROAD INTERCHANGE DESIGN PROJECT

PROJECT NUMBER ST-0212
SCOPE OF SERVICES

The Consultant will perform the following engineering tasks:

Preliminary Engineering / Schematic Development / Environmental Document
* Meet with the City of College Station staff to discuss project goals, schedule,

budget, and deliverables.  Continue coordination to inform the staff on the project
issues and progress.

* Meet with TxDOT (Bryan District) staff to discuss the overall corridor and to clarify
TxDOT’s requirements and expectations for the interchange and environmental
document.  Continue coordination to inform the staff on the project issues and
progress.

* Gather and review all available information, including existing roadway
construction plans; geotechnical, environmental, drainage, and planning studies;
right of way maps; utility layouts; and future development plans.

* Surveying:  Perform limited topographic and ROW surveys to augment TxDOT’s
1999 aerial topographic survey within 1500 feet of the SH 6 / Barron Road
intersection, to include: 
(1) All survey control will be based on the aerial control used for the TxDOT

aerial photography of SH 6.
(2) Survey Barron Road from the SH 6 southbound frontage road to the west

for 1500 feet.  Width of coverage shall be from right of way to right of way.
Obtain cross sections at 50 foot spacing.  Locate all pavement, driveways,
structures, visible indications of utilities including pipe inverts, culverts, and
signs.

(3) Survey utilities within the SH 6 right of way.  Utilities located between the
northbound frontage road and the east right of way, and between the
southbound frontage road and the west right of way, will be surveyed.

(4) Survey drainage facilities within the SH 6 right of way.  Drainage facilities
located between the northbound main lanes and the east right of way, and
between the southbound main lanes and the west right of way will be
surveyed.

(5) Locate core sample locations.
(6) Provide miscellaneous spot check shots as needed to verify the DTM.
(7) Provide all survey data in a plan view map using DGN file format which will

compatible with all reference graphic files.  Update DTM file with surveyed
spot elevations as needed.

(8) Utility location research, and coordination.  Utility depths will be measured if
exposed by the utility. 

* Incorporate topographic and utility survey and “as-built” information in computer
design files.



* Prepare structural assessment of existing 3-10'x10' box culverts for bearing
capacity related to additional embankment loads.

* Develop the roadway design criteria according to the TxDOT Design Manual.
* Participate in Schematic Design Concept Conference.
* Prepare a traffic signal warrant study for the SH 6 / Barron Road intersections.
* Develop the following conceptual design alternatives:

(1) Two SH 6 bridges over at-grade offset Barron Road.  One bridge is
proposed at the intersection of the existing Barron Road alignment and SH
6.  The second bridge is proposed approximately 600' north of the first
bridge at the intersection of SH 6 and a potential future roadway north of the
closed landfill.

(2) One SH 6 bridge over Barron Road at the intersection of the existing Barron
Road alignment and SH 6 at a T-Intersection.

(3) A single curved bridge extending from Barron Road to the west crossing
over and diagonal to an at-grade SH 6 terminating north of the landfill.

(4) No-Build Alternative.
* Develop cursory assessment only with cost and fatal flaw analysis for the following

conceptual design alternatives:
(1) Barron Road under at-grade SH 6
(2) SH 6 under at-grade Barron Road
(3) Barron Road over at-grade SH 6 with ramps crossing the landfill

* Develop horizontal alignments for the various alternatives.
* Assess adequacy of existing right of way.  Estimate right of way and easement

needs and associated costs.
* Develop typical pavement cross sections, profiles, and plan views of the

alternatives. 
* Develop preliminary hydrology and hydraulic analyses of the project.
* Develop preliminary construction costs for the various alternatives.
* Attend public meeting required for the environmental document.
* Prepare a Geotechnical Report based on core information and including:

(1) Cores: drill approximately 12 soil borings,  three soil borings along Barron
Road and nine for the project overpass structure and retaining walls in
general accordance with the procedures outlined in Chapter 1 of TxDOT’s
Geotechnical Manual.

(2) Tests: in general accordance with Chapter 4 of TxDOT’s Geotechnical
Manual.

(3) Report: foundation recommendations for the proposed overpass, including
the central pier bents, end abutments, approach embankments and
associated retaining walls in accordance with the TxDOT Geotechnical
Manual, in particular, Chapter 7 – Slope Stability; pavement designs; and
special construction considerations (if any) that may have a significant
impact on construction procedures or costs, such as the presence of wet,
pumping soils, groundwater, etc.

* Assess the results of the structural, geotechnical, and environmental reports and
incorporate the information in the schematic and conceptual engineering design
report.



* Develop a schematic layout of the preferred alternative.
* Prepare a Conceptual Engineering Design Report, and review with TxDOT and

City staff.
* Review the reports for quality assurance and quality control.
* Prepare Environmental Document for a “Categorical Exclusion”.  The

Environmental Document will include assessment and discussion on:
(1) Hazardous materials
(2) Historical and archeological sites
(3) Threatened and endangered specifies and wildlife habitat
(4) Airway-highway clearances
(5) Noise
(6) Public land loss
(7) Cemeteries
(8) Railroads
(9) Coastal coordination
(10) Water quality - Clean Water Act Section 404
(11) Jurisdictional waters
(12) Floodplains
(13) Farmland
(14) Public facilities and services
(15) Community cohesion
(16) Environmental justice
(17) Route analyses
(18) Public meeting results

* Submit two copies of the final report to TxDOT and one copy to the City.
* Monitor approval process of the Environmental Document and respond to inquiries.

If the regulatory agencies determine that the Environmental Document will require
an Environmental Assessment, then this work would be developed according to
Exhibit “A” as Additional Services.

Plans, Specifications, and Estimates
* Prepare Design Summary Report (DSR) and Exhibits.
* Participate in the Design Concept Conference.
* Develop horizontal and vertical alignments in accordance with the approved

schematic.
* Develop GeoPak Earthwork Criteria Files and Shapes.
* Prepare design cross sections.
* Develop final hydrologic and hydraulic analyses.

* Prepare 11"x17" construction plans, specifications, and estimates at a scale of
1"=50' following TxDOT procedures and suitable for letting, including:
Plan Sheet Sequence
* General

* Title Sheet
* Detailed Index of Sheets



* Project Layout
* Typical Sections
* General Notes and Specifications Data
* Estimate and Quantity Sheets
* Consolidated Summaries

* Traffic Control Plans
* Typical Sections
* Phases Narrative
* Phases Layouts
* Standards, Barricades/Construction Standards

* Roadway Details
* Alignment Layouts/Data
* Roadway Plan / Profile Sheets for SH 6 and Barron Road
* U-turns Plan / Profile Sheets
* Removal Sheets
* Intersection Plan/Profile Sheets
* Intersection Layouts

* Miscellaneous Roadway Details
* Bridge Approach Details
* Bridge Terminal Anchorage Details
* Roadway/Median Barrier/Guard Fence Details
* Curb Details
* Standards

* Retaining Wall Details
* Retaining Wall Layouts/Profiles
* Retaining Wall Details
* Standards

* Drainage Area Maps and Hydraulic Data
* Drainage Area Maps/Culverts/Storm Sewer
* Hydraulic Data/Culverts/Inlets/Storm Sewer

* Detailed Drainage Plans
* Culvert Plan/Profile 
* Drainage Plan/Profile Sheets (Storm Sewer Plan/Profile Sheets)

* Drainage Structural Details/Standards
* Inlet Details
* Manhole Details
* Junction Box Details
* Safety End Treatment Details
* Box Culvert Details
* Culvert Wingwall Details
* Excavation-Backfill Diagrams
* Riprap Details
* Standards

* Bridges
* Bridge Layouts/Profile/Typical Sections
* Summary of Bridge Quantities



* Structural Details
* Abutments
* Interior Bents
* Spans
* Bridge Details
* Bridge and Railing Standards

* Traffic Items
* Illumination/Lighting Layouts
* Illumination/Lighting Details
* Illumination Detail Standards
* Traffic Signal Layouts
* Traffic Signal Details
* Signal / Illumination Voltage Drop Calculations
* Signing and Pavement Marking Layouts
* Signing Details
* Signing Standards
* Pavement Marking Standards

* Environmental Issues
* SW3P Best Management Practices Summary
* Temporary Pollution and Erosion Control Layouts (on TCP by Phase)
* Temporary Pollution and Erosion Control Details/Standards

* Prepare construction cost estimates at the 30%, 60% and 90% milestones.
* Review and provide QA/QC on designs and plan preparation
* Develop a construction time estimate.
* Review the design plans with the City, TxDOT, and public / private utility

companies at the 30%, 60% and 90% milestones.
* Monitor progress of reviews and respond to inquiries.
* Prepare final design plans, specifications, and estimates that meet TxDOT design

requirements and submit signed and sealed mylars to TxDOT. 
* Respond to inquiries during the bidding phase of the project.
* Submit electronic files to TxDOT.

Additional Services - See Exhibit “A”, continued, for work items outside the scope of this
project.



PS&E DELIVERABLES

30% Submittal Including the following:
$ Typical Sections
$ Traffic Control Plan Typical Sections (Basic Phasing)
$ Roadway plan and Profiles w/ horizontal alignments, vertical profiles for mainlanes,

ramps and frontage roads and benchmark data.
$ Bridge Layouts and Typical Sections
$ Drainage Area Maps & Hydraulic Data
$ Existing Utility Plan and Profiles

60% Submittal Including the following:
* Typical Sections
* Traffic Control Plan Typical Sections
* Traffic Conrol Plan Phase Narrative
* Traffic Control Plan Phase Layouts (w/o SW3P)
* Alignment Layouts/Data
* Roadway Plan and Profiles  - SH 6, U-turns, and Barron Road
* Removal Sheets
* Intersection Layouts
* Retaining Wall Plan & Profiles
* Drainage Area Maps & Hydraulic Data
* Culvert Plan & Profiles including Bridge Class
* Drainage Plan & Profiles (Storm Sewers)
* Bridge Layouts and Typical Sections
* Bridge Structural Details
* Signing and Pavement Marking Layouts
* Signing Details
* Pavement Marking Layouts
* Illumination Layouts
* Illumination Details
* Traffic Signal Layouts
* Traffic Signal Details
* Signal / Illumination Voltage Drop Calculations

The 90% Submittal shall include all the plan sheets in the Plan Sheet Sequence including
quantity summaries and standards.  The plan set shall be complete and ready for
letting with the exception of any final comments from TxDOT.
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ARTICLE III 
TIME OF PERFORMANCE

Project:                      Barron Road Interchange Design Project                                      

Engineering Firm:      Epsilon Engineering, Inc.                                                                

CONCEPTUAL DESIGN PHASE
INTERCHANGE PRELIM. ENGR. / SCHEMATIC / ENVIRONMENTAL DOCUMENT PHASE:

Beginning Date:  November 13, 2003                                            

Completion Date:          May 10, 2004                                              

Calendar Days Used:          180           Days                                Days 

CITY & TxDOT Review
& Approval:           90            Days                                Days

Public Meeting:           45            Days                                Days 

BARRON ROAD, EAST ROUTE STUDY PHASE:

Beginning Date:  November 13, 2003                                        

Completion Date:       May 10, 2004                                             

Calendar Days Used:           180          Days                                Days

CITY Review
& Approval:            60           Days                                Days

CONTRACT DOCUMENT PREPARATION PHASE
PLANS, SPECIFICATIONS, & ESTIMATES PHASE:

30% Plans Submittal

Beginning Date:  September 24, 2004                                       

Completion Date:    January 21, 2005                                          

Calendar Days Used:         120           Days                               Days

CITY & TxDOT Review
& Approval:           90           Days                                Days

60% Plans Submittal

Beginning Date:       April 22, 2005                                            

Completion Date:    August 19, 2005                                          

Calendar Days Used:          120          Days                               Days

CITY & TxDOT Review
& Approval:           90           Days                                Days
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Exhibit “B”

Payment Terms



EXHIBIT "B"
ESTIMATED FEE SUMMARY

BARRON ROAD INTERCHANGE DESIGN PROJECT
PROJECT STO212
September 17, 2003

Conceptual Design Phase
Preliminary Engineering / Schematic / Environmental Document
for Barron Road Interchange and West Access

1 Topographic and Utility Survey $15,580.00
2 Structural Analysis of Box Culverts / Structural Consulting $13,233.00
3 Environmental / Ecological Study $7,000.00
4 Coring/Geotech/Pavement Design $12,500.00
5 Schematic / Prelim. Design / Environmental Document $116,666.00

Total Conceptual Design - Interchange and West Access $164,979.00

Route Study for Barron Road East Access

1 Topographic and Utility Survey $10,182.00
2 Environmental / Ecological Study $14,500.00
3 Coring/Geotech/Pavement Design $6,000.00
4 Route Study $73,685.00

Total Conceptual Design - Route Study $104,367.00

Contract Document Preparation Phase

1 Development of Plans, Specifications, and $340,570.00
      Estimates for Barron Road Interchange / West Access

2 Subconsultant Bridge Design $90,057.00

Total Contract Document Preparation Phase $430,627.00

TOTAL ESTIMATED FEE $699,973.00

Note:  This fee proposal assumes that the environmental document will be a Categorical
Exclusion.  If an Environmental Assessment (EA) with a Finding of No Significant Impact
(FONSI) is required by the reviewing agencies, then the effort needed to develop the EA will 
be developed under Additional Services.  Also, this estimate assumes that the "one bridge"
option is constructed at the interchange.

Payment is a fixed fee in the amount listed in paragraph 2.01 of this Contract.  This
amount shall be payable by the City monthly according to the percent of work complete
during that period by the Contractor. 

Page 1 of 1
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Exhibit “C”

Insurance Requirements

1. The Consultant agrees to maintain the types and amounts of insurance required in this Contract
throughout the term of the Contract.  The following insurance policies shall be required:

(a) Commercial General Liability
(b) Business Automobile Liability
(c) Workers' Compensation
(d) Professional Liability
(e) Umbrella/Excess Liability

2. For each of these policies, the Consultant's insurance coverage shall be primary insurance with
respect to the City, its officials, employees and volunteers.  Any insurance or self-insurance maintained
by the City, its officials, employees or volunteers, shall be considered in excess of the Consultant's
insurance and shall not contribute to it.  Certificates of insurance and endorsements shall be furnished to
and approved by the City’s Risk Manager before any letter of authorization to commence planning will
issue or any work on the Project commences.  No term or provision of the indemnification provided by
the Consultant to the City pursuant to this Contract shall be construed or interpreted as limiting or
otherwise affecting the terms of the insurance coverage. All Certificates of Insurance and
endorsements shall be furnished to the City's Representative at the time of execution of this
Agreement, attached hereto as Exhibit “D”, and approved by the City before work
commences.

3. The Consultant shall include all subConsultants as additional insureds under its policies or shall
furnish separate certificates and endorsements for each subConsultant.  All coverages for
subConsultants shall be subject to all of the requirements stated herein.

4. General Requirements Applicable to All Policies.

(a) Only insurance carriers licensed and admitted to do business in the State of Texas will
be accepted.

(b) Deductibles shall be listed on the certificate of insurance and are acceptable only on a
"per occurrence" basis for property damage only.

(c) "Claims made" policies will not be accepted, except for Professional Liability insurance.
(d) Each insurance policy shall be endorsed to state that coverage shall not be suspended,

voided, canceled, or reduced in coverage or in limits except after thirty (30) calendar
days prior written notice has been given to the City of College Station by certified mail,
return receipt requested.

(e) Upon request, certified copies of all insurance policies shall be furnished to the City.
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(f) The certificates of insurance shall be prepared and executed by the insurance company
or its authorized agent.  Each certificate shall contain the following provisions and
warranties:  (a) that the insurance company is licensed and admitted to do business in
the State of Texas; (b) that the insurance policy is underwritten on forms provided by
the Texas State Board of Insurance or ISO; (c) all endorsements and coverages
according to the requirements of this Contract; (d) the form of notice of cancellation,
termination, or change in coverage provisions; and (e) original endorsements affecting
coverage required by this Contract.

(g) The City of College Station, its officials, employees, and volunteers are to be added as
"Additional Insureds" to the Commercial General Liability and Business Automobile
Liability Policies.  The coverage shall contain no special limitations on the scope of
protection afforded to the City, its officials, employees, and volunteers.

5. Commercial (General) Liability requirements:

(a) Coverage shall be written by a carrier with an "B+:VII" or better rating in accordance
with the current Best Key Rating Guide.

(b) Minimum Combined Single Limit of $1,000,000 per occurrence per project for bodily
injury and property damage.

(c) Coverage shall be at least as broad as Insurance Service's Office Number CG 00 01.
(d) No coverage shall be deleted from the standard policy without notification of individual

exclusions being attached for review and acceptance.
(e) The coverage shall include but not be limited to:  premises/operations; independent

contracts, products/completed operations, contractual liability (insuring the indemnity
provided herein), and where exposures exist, “Explosion Collapse and Underground”
coverage.

(f) The City shall be named as an additional insured and the policy shall be endorsed to waive
subrogation and to be primary and non contributory.

6. Business Automobile Liability requirements:

(a) Coverage shall be written by a carrier with an "B+:VII" or better rating in accordance
with the current Best Key Rating Guide.

(b) Minimum Combined Single Limit of $1,000,000 per occurrence for bodily injury and
property damage.

(c) The Business Auto Policy must show Symbol 1 in the Covered Autos portion of the
liability section in Item 2 of the declarations page.

(d) The coverage shall include owned, leased or rented autos, non-owned autos, any autos
and hired autos.

7. Workers' Compensation Insurance requirements:
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(a) Pursuant to the requirements set forth in Title 28, Section 110.110 of the Texas
Administrative Code, all employees of the Consultant, the Consultant, all
employees of any and all subConsultants, and all other persons providing
services on the Project must be covered by a workers’ compensation insurance
policy:  either directly through their employer’s policy (the Consultant’s, or
subConsultant’s policy) or through an executed coverage agreement on an
approved TWCC form.  Accordingly, if a subConsultant does not have his or
her own policy and a coverage agreement is used, Consultants and
subConsultants must use that portion of the form whereby the hiring Consultant
agrees to provide coverage to the employees of the subConsultant.  The portion
of the form that would otherwise allow them not to provide coverage for the
employees of an independent Consultant may not be used.

(b) The worker’s compensation insurance shall include the following terms:

(i) Employer's Liability limits of $1,000,000 for each accident is required.
(ii) "Texas Waiver of Our Right to Recover From Others Endorsement, WC 42 03

04" shall be included in this policy.
(iii) Texas must appear in Item 3A of the Worker's Compensation coverage or Item

3C must contain the following:  All States except those listed in Item 3A and the
States of NV, ND, OH, WA, WV, and WY.

(c) Pursuant to the explicit terms of Title 28, Section 110.110(c)(7) of the Texas
Administrative Code, this Agreement, the bid specifications, this Agreement, and all
subcontracts on this Project must include the terms and conditions set forth below,
without any additional words or changes, except those required to accommodate the
specific document in which they are contained or to impose stricter standards of
documentation:

A.  Definitions:

Certificate of coverage ("certificate") - A copy of a certificate of insurance, a
certificate of authority to self-insure issued by the Texas Workers' Compensation
Commission, or a coverage agreement (TWCC-81, TWCC-83, or TWCC-84),
showing statutory workers' compensation insurance coverage for the person's or
entity's employees providing services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on the
project until the Consultant's/person's work on the project has been completed
and accepted by the governmental entity.

Persons providing services on the project ("subConsultants" in § 406.096 [of the
Texas Labor Code]) - includes all persons or entities performing all or part of the
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services the Consultant has undertaken to perform on the project, regardless of
whether that person contracted directly with the Consultant and regardless of
whether that person has employees.  This includes, without limitation,
independent Consultants, subConsultants, leasing companies, motor carriers,
owner-operators, employees of any such entity, or employees of any entity which
furnishes persons to provide services on the project.  "Services" include, without
limitation, providing, hauling, or delivering equipment or materials, or providing
labor, transportation, or other service related to a project.  "Services" does not
include activities unrelated to the project, such as food/beverage vendors, office
supply deliveries, and delivery of portable toilets.

B.  The Consultant shall provide coverage, based on proper reporting of
classification codes and payroll amounts and filing of any coverage agreements,
that meets the statutory requirements of Texas Labor Code, Section 401.011(44)
for all employees of the Consultant providing services on the project, for the
duration of the project.

C.  The Consultant must provide a certificate of coverage to the governmental
entity prior to being awarded the contract.

D.  If the coverage period shown on the Consultant's current certificate of
coverage ends during the duration of the project, the Consultant must, prior to
the end of the coverage period, file a new certificate of coverage with the
governmental entity showing that coverage has been extended.

E.  The Consultant shall obtain from each person providing services on a project,
and provide to the governmental entity:

(1) a certificate of coverage, prior to that person beginning work on
the project, so the governmental entity will have on file certificates of
coverage showing coverage for all persons providing services on the
project; and

(2) no later than seven calendar days after receipt by the Consultant,
a new certificate of coverage showing extension of coverage, if the
coverage period shown on the current certificate of coverage ends during
the duration of the project.

F.  The Consultant shall retain all required certificates of coverage for the
duration of the project and for one year thereafter.

G.  The Consultant shall notify the governmental entity in writing by certified
mail or personal delivery, within 10 calendar days after the Consultant knew or
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should have known, or any change that materially affects the provision of
coverage of any person providing services on the project.

H.  The Consultant shall post on each project site a notice, in the text, form and
manner prescribed by the Texas Workers' Compensation Commission, informing
all persons providing services on the project that they are required to be covered,
and stating how a person may verify coverage and report lack of coverage.

I.  The Consultant shall contractually require each person with whom it contracts
to provide services on a project, to:

(1) provide coverage, based on proper reporting of classification
codes and payroll amounts and filing of any coverage agreements, that
meets the statutory requirements of Texas Labor Code, Section
401.011(44) for all of its employees providing services on the project, for
the duration of the project;

(2) provide to the Consultant, prior to that person beginning work on
the project, a certificate of coverage showing that coverage is being
provided for all employees of the person providing services on the project,
for the duration of the project;

(3) provide the Consultant, prior to the end of the coverage period, a
new certificate of coverage showing extension of coverage, if the
coverage period shown on the current certificate of coverage ends during
the duration of the project;

(4) obtain from each other person with whom it contracts, and provide
to the Consultant:

(a) a certificate of coverage, prior to the other person
beginning work on the project; and

(b) a new certificate of coverage showing extension of
coverage, prior to the end of the coverage period, if the coverage
period shown on the current certificate of coverage ends during
the duration of the project;

(5) retain all required certificates of coverage on file for the duration
of the project and for one year thereafter;

(6) notify the governmental entity in writing by certified mail or
personal delivery, within 10 calendar days after the person knew or should
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have known, of any change that materially affects the provision of
coverage of any person providing services on the project; and

(7) contractually require each person with whom it contracts, to
perform as required by paragraphs (a) - (g), with the certificates of
coverage to be provided to the person for whom they are providing
services.

J.  By signing this contract, or providing, or causing to be provided a certificate of
coverage, the Consultant is representing to the governmental entity that all
employees of the Consultant who will provide services on the project will be
covered by workers' compensation coverage for the duration of the project, that
the coverage will be based on proper reporting of classification codes and payroll
amounts, and that all coverage agreements will be filed with the appropriate
insurance carrier or, in the case of a self-insured, with the Commission's Division
of Self-Insurance Regulation.  Providing false or misleading information may
subject the Consultant to administrative penalties, criminal penalties, civil
penalties, or other civil actions.

K.  The Consultant's failure to comply with any of these provisions is a breach of
contract by the Consultant that entitles the governmental entity to declare the
contract void if the Consultant does not remedy the breach within ten calendar
days after receipt of notice of breach from the governmental entity.

8. Professional Liability requirements:

(a) Coverage shall be written by a carrier with a "B+:VII" or better rating in accordance
with the current Best Key Rating Guide.

(b) Minimum of $1,000,000 per occurrence and $2,000,000 aggregate, with a maximum
deductible of $25,000.00.

(c) Coverage must be maintained for two (2) years after the expiration of the term or
termination of this Contract.

9. Umbrella/Excess Liability requirements:

(a) Coverage shall be written by a carrier with a "B+:VII" or better rating in accordance with
the current Best Key Rating Guide.

(b) This coverage MUST follow form.
(c) Coverage limit minimum should be equal to or greater than $5,000,000.00 per

occurrance/aggregate when combined with the lowest primary liability coverage.
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Exhibit “D”

Certificate(s) of Insurance
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